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Task Order 4, Cadmus EP-C-11-039

TITLE: Storm Water LID BMP Model Validation Study

TOM: Michael Tryby

- . Performance Contra<_:tor v

Task Activities Deliverables : Incentive or

Requirement
(Ch X

Task 1:

Develop QAPP Develop QAPP Draft QAPP Managementand | TOM will address | X
outlining the Communications | compliance in
approaches to be Revised QAPP Technical Effort PPE
implemented ensuring a Timeliness
high standard of quality
in secondary data, data
analysis, and written
deliverables.

Task 2:

Secondary Data LID BMP performance | Annotated Cost Management | TOM will address | X

Aggregation data will be identified Bibliography and Control compliance in
and collected for the Technical Effort PPE
BMP model validation Timeliness
study.

Task 3:

Database Design | Database tables and Draft Database Managementand | TOM will address | X

and Development | queries shall be design Communications | compliance in
designed for data Revised Database | Technical Effort PPE
organization and Design Timeliness
retrieval
The validation data Populated Technical Effort TOM will address | X
shall be entered into the | Database Timeliness compliance in
database. PPE

Task 4:

Model Models representing the | SWMM 5 input Technical Effort TOM will address | X

Development and | LID configurations files for each LID | Timeliness compliance in

Evaluation used in the datasets configuration. PPE
identified in Task 2
shall be developed in
SWMM 5.

A model performance Draft report Management and | TOM will address | X

evaluation will be
conducted to identify
systemic model errors
or other deficiencies in
the ability of SWMM5
to reasonably match
observed LID
performance.

evaluating model
performance
results

Communications
Technical Effort
Timeliness

compliance in
PPE
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Performance Contractor ¢
Task Activities Deliverables : Incentive or
Requirement
(Ch X
Task 5:
Project Wrap-Up | A final report Draft Final Report | Technical Effort TOM will address | X

and Final Report

describing the work

done under this project

shall be prepared.

Revised Final
Report

Timeliness

compliance in
PPE
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